



**OFFICE OF THE EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING DIVISION MARDAN**

Address: Near Press Club Mardan Shamsi Road District Mardan  
**Ph#9230149, FAX#9230149 E/Mail:xenphemardan@gmail.com**

**NOTICE INVITING TENDER THROUGH EPADS**

**SINGLE-STAGE SINGLE ENVELOP BIDDING PROCEDURE**

PHE Division Mardan District Mardan, Government of Khyber Pakhtunkhwa invites Bids from the Eligible Firms/Contractors having specialization code CE-09 in light of rule 6(2)(a) **“Single Stage, Single Envelop”** procedures of Khyber Pakhtunkhwa Public Procurement Regulatory Authority (KPPRA) rules 2014, registered as an active taxpayer with FBR and KPRA for the following works.

S#	NAME OF SCHEMES	Estimated Cost (IN Million)	Earnest Money with Stamp Duty (In Millions)	Bidding Entry Fee 0.03% (Rs.)	Last Date & Time Submission of Bid	Date & Time for Opening of Bid
<b>CONSTRUCTION OF DRINKING WATER SUPPLY AND SANITATION SCHEMES IN CENTRAL DISTRICT OF KP (SWABI,MARDAN,CHARSADDA,PESHAWAR AND NOWSHEHRA) under ADP NO: 172/251121</b>						
1.	Construction Of Drinking Water Supply Scheme Dooda Baba Uc Mia Essa	26.671	0.573	8001	18.03.2026 12:00 PM	18.03.2026 01:00 PM
2.	Construction Of Water Supply Scheme Main Khan Near Din Baba Dand Bashi Cham	9.671	0.202	2901	18.03.2026 12:00 PM	18.03.2026 01:00 PM
3.	Construction Of Water Supply Scheme Baizo Kharkai Near Nazim Abad Cricket Stadium	14.702	0.334	4410	18.03.2026 12:00 PM	18.03.2026 01:00 PM
4.	Construction Of Street Pavement And Drainage System At Mohallahs, Zarif Khan Dab, Shah Sar, Chanoona, Palo Wand, Kuz Cham, Bar Cham,Baba Khat Uc Dheri	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
5.	Construction Of Street Pavement And Drainage System At Mohallahs,Charoona Sarkai, Moti, Srakari Jrandao,Sher Khan Ter, Dubai Cham,Alo Bala Cham Uc Alo	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
6.	Construction Of Street Pavement And Drainage System At Mohallahs,Painda Khel, Umar Khan Khel, Bati Kas Koorona,Masko Banda, Darou Cham, Dand, Sarbadal Khel Uc Kohi Barmol	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
7.	Construction Of Street Pavement And Drainage System At Mohallahs,Sur Qamar,Tandail,Utman Khel, Ijab Khel, Khana Khel, Chalgazi Baba, Umar Gul Banda, Nari Pul Uc Shamoza	41.000	0.860	12300	18.03.2026 12:00 PM	18.03.2026 01:00 PM
8.	Sanitation Scheme At Moh: Miagan Gujrat, Shara Daggar, Shakh Banda, Sreekh Chowk Dubai Addah And Jungaro Uc Gujrat	9.000	0.189	2700	18.03.2026 12:00 PM	18.03.2026 01:00 PM
9.	Sanitation Scheme At Moh: Barkale, Utman Khel Cham, Kapoor Khel, Garakool Hussai Uc Garyala	6.000	0.129	1800	18.03.2026 12:00 PM	18.03.2026 01:00 PM
10.	Sanitation Scheme At Moh: Near Kata Khat Play Ground, Masjid Ghazi Abad Barikab, Takhto Pull, Jamdher Kotarpan, Ghareeb Abad Uc Kata Khat	9.000	0.189	2700	18.03.2026 12:00 PM	18.03.2026 01:00 PM
11.	Sanitation Scheme At Moh: Kuz Jumat, Chargulli Kale, Akbar Pura, Kher Abad Kale, Jamdad Banda Surkh Dheri, Muslim Abad Surkh Dheri Uc Chargulli	9.000	0.189	2700	18.03.2026 12:00 PM	18.03.2026 01:00 PM
12.	Sanitation Scheme At Moh: Nehar Ghara Narai Surang, Nang Abad Palo Dheri, Cheena Zoor Abad, Ggps Alai Kale Uc Palo Dheri	12.000	0.280	3600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
13.	Sanitation Scheme At Moh: Gps Chak Taja, Oriya Kale Jalal, Jamia Masjid Anwar Machi Kale, Rahman Uddin Banda Ghurghusto Machi Kale Uc Machi	9.000	0.189	2700	18.03.2026 12:00 PM	18.03.2026 01:00 PM
14.	Sanitation Scheme At Moh: Tashqand Kale, Herawand Kale, Haji Abad Kale,Loe Nehar Rustam, And Nawan Kale Rustam Uc Rustam	12.000	0.280	3600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
15.	Sanitation Scheme At Moh: Surkhabi Kale, Near Ambella Check Post, Surkawe Kale, Bazar Kale, Sra Qabroona, Faqir Shah Banda Landi, Gul Abab Landi Pirsai Kale And Malandri Kale Uc Bazar	12.000	0.280	3600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
16.	Sanitation Scheme At Moh: Noor Ul Wahab Chak Taja, Ggps Chak Taja, Jammia Masjid Jalal, Loe Nehar Machi, Rahman Uddin Banda, Nawar Babaji Machi Kale Vc Machi, Taja & Jalal	15.000	0.340	4500	18.03.2026 12:00 PM	18.03.2026 01:00 PM

17.	Sanitation Scheme At Moh: Rahim Shah Kaka Rustam, Anwar Karyana Marchant Herawand, Pirsai Road Rustam & Nawan Kali Vc Rustam I,ii,iii And Nodeh Rustam	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
18.	Construction Of Street Pavement And Drainage System At Moh: Bagh Koroono Vc Taja	7.044	0.150	2113	18.03.2026 12:00 PM	18.03.2026 01:00 PM
19.	Construction Of Drainage System Start From Bazar End With Minor Kalpanri Uc Ghari Ismailzai	30.000	0.640	9000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
20.	Construction Of Street Pavement And Drainage System At Mohalla Qasim Masjid Koroono Duky Uc Gumbat	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
21.	Construction Of Street Pavement And Drainage System At Mohalla Gujjaran Uc Kandar	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
22.	Construction Of Street Pavement And Drainage System At Mohallah Bachakhel Near Sports Complex Uc Shabazghari	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
23.	Construction Of Street Pavement And Drainage System At Mohallah Fahim Jan Uc Gumbat	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
24.	Construction Of Street Pavement And Drainage System At Mohalla Gujjarano Masjid, Asad Koroono Uc Kandar	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
25.	Construction Of Street Pavement And Drainage System At Ali Zai Kali Near Msjid Wali Abad Bago Band, Taj Akbar Kle Near Sowka Bazar, Mohallah Faiz Mohammad Near Bhu Ghalla Dher Uc Ghalla Dher	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
26.	Construction Of Street Pavement And Drainage System At Sheheed Kallay Near Road, Mohallah Naveed Near Koragh Janazgah Vc Koragh, Mohallah Khurshid Near Iqra Rozatul Atfal School Vc Bahramkhan Kallay, Uc Mohabat Abad	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
27.	Construction Of Street Pavement And Drainage System At Mohallah Zaid Khaile Vc Toru 2, Mohallah Ghazi Baba At Nawa Kally Toru Road, Mohallah Shah Nawaz Near Wara Bibi Vc Chak Toru, Uc Toru	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
28.	Construction Of Street Pavement And Drainage System At Rehman Mohallah Near Gps Sheikh Yousaf, Mohallah Shakir Near Majid Main Mohammad Said Vc Shiekh Yousaf, Mohallah Bakhtair Near Hujra Khalid Khan Khazana Dheri Vc1, Mohallah Munir Vc2, Uc Khazana Dheri	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
29.	Construction Of Street Pavement And Drainage System At Said Rehman Street, Asad Mohallah And Israr Mohallah Near Masjid Wajahat Vc1 Maho, Mohallah Gul Rehman Near Gps Khwaja Rashaka Vc2 Maho, Street Nasurullah At Nishta Road Khanjar Kallay Uc Maho Dheri	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
30.	Construction Of Street Pavement And Drainage System At Toru Bazar Near Gghss Toru, Mohallah Mazhar Mohammad Vc Toru Nawa Kally, Mohallah Falik Naz Near Ghss Shamshad Abad Vc Chak Toru, Uc Tou	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
31.	Construction Of Street Pavement And Drainage System At Gul Mula Kali, Mohallah Shahid, Mohalla Wali Abad, Mohalla Sultan Abad Toru Maira, Mohalla Karkawand, Vc Bago Band	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
32.	Construction Of Street Pavement And Drainage System At Mohalla Shahid, Vc Chamtar Dheri Near Chamtar Bus Terminal, Mohalla Ijaz Vc Misri Abad, Mohalla Gul Rahman Near Rasool Abad Masjid Vc2 Guli Bagh, Mohalla Murad Azikhel Park Hoti Vc3.	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
33.	Construction Of Street Pavement And Drainage System At Mohalla Mohmandano Near Mill By Pass Road, Makka Colony Uc Bagh E Irum	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
34.	Construction Of Street Pavement And Drainage System At Mohalla Afridi Abad Uc Rorya	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
35.	Construction Of Street Pavement And Drainage System At Mohalla Afridi Abad Back Side Ocean Mall Uc Rorya And Bagh E Irum	12.000	0.280	3600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
36.	Construction Of Street Pavement And Drainage System At Mohalla Jami Mill By Pass Road Sharef Abad Uc Bijlighar	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM
37.	Construction Of Street Pavement And Drainage System At Mohalla Near Baz Baba Mandi Gujjar Ghari Baghdada Road Uc Baghdada	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM

38.	Construction Of Street Pavement And Drainage System At Mohalla Baghdadada Parhothi Road Cham Uc Kass Koroona	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM
39.	Construction Of Street Pavement And Drainage System At Mohalla Nasir Khan Hujra Uc Sikandari	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM
40.	Construction Of Street Pavement And Drainage System At Mohalla Near Ggps Koroona Uc Dagai	7.000	0.149	2100	18.03.2026 2:00 PM	18.03.2026 01:00 PM
41.	Construction Of Street Pavement And Drainage System At Mohalla Mistri Abad Qabristan Koroona Par Hothi	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM
42.	Construction Of Street Pavement And Drainage System At Mohalla Near Pesco Grid Station Mardan 2 Chak Hothi	7.000	0.149	2100	18.03.2026 12:00 PM	18.03.2026 01:00 PM
43.	Construction Of Street Pavement And Drainage System At Mohalla Professor Modal College Baghe Irum Road Uc Bagh E Irum And Rorya	15.000	0.340	4500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
44.	Construction Of Street Pavement And Drainage System At Mohalla Kass Koroona Gulshan Abad Uc Baghdada Bijlighar And Kass Koroona	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
45.	Construction Of Street & Drainage System At Mohallah Nehr Ghara & Jrando Kili Vc Feroz Fur	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
46.	Construction Of Street & Drainage System At Mohallah Erab Ghara, Sharmakhano & Shamshad Khan Kili Vc Shah Baig	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
47.	Construction Of Street & Drainage System At Mohallah Bazar, Fazle Abad & Hospital Koroona Vc Manga-I	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
48.	Construction Of Street & Drainage System At Mohallah Qabristan & Dheri Vc Manga-Ii	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
49.	Construction Of Street & Drainage System At Mohallah Serai Vc Manga-Iii	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
50.	Construction Of Street & Drainage System At Mohallah Sharif Abad Vc Baghdada Rural-I	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
51.	Construction Of Street & Drainage System At Mohallah Mian Gulzara Vc Baghdada Rural -Ii	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
52.	Construction Of Street & Drainage System At Mohallah Ring Road, Jabar & Arakh Palao Uc Jamal Garhi, Gujar Garhi, Fatima, Babini & Rural Mardan	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
53.	Construction Of Street & Drainage System At Mohallah Gul Bahar Vc Jamal Garhi -I	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
54.	Construction Of Street & Drainage System At Mohallah Nawan Kili Vc Gujar Garhi -Iii	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
55.	Construction Of Street Pavement And Drainage System At Main Malakand Road Near Admore Petrol Pump, Mohallah Near Rehan Auto Engineering Workshop Uc Jehangir Abad	14.440	0.329	4332	18.03.2026 12:00 PM	18.03.2026 01:00 PM
56.	Construction Of Street Pavement And Drainage System At Mohallah, Labour Colony, Sazodin Kaly Uc Jehangir Abad	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
57.	Construction Of Street Pavement And Drainage System At Mohallah, No-6 Shekhano Graveyard, Street No-3 Bismillah Market Uc Damn E Koh	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
58.	Construction Of Street Pavement And Drainage System At Mohallah, Naway Kalley Near Hamza Kaj Overlock Uc Kot Jungara	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
59.	Construction Of Street Pavement And Drainage System At Mohallah, Haji Itbar Khan Kaly Near Javed Cng, Pati Kalan Kaly Uc Pat Baba	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
60.	Construction Of Street Pavement And Drainage System At Mohallah, Khadi Kali Opposite Ptcl Exchange Uc Narai	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
61.	Construction Of Street Pavement And Drainage System At Mohallah, Fazal Abad Mian Killi Near Fazal Abad Model School Uc Takkar	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
62.	Construction Of Street Pavement And Drainage System At Mohallah, Salar Model School Khaista Gul Kali Uc Mady Baba	14.440	0.329	4340	18.03.2026 12:00 PM	18.03.2026 01:00 PM
63.	Construction Of Street Pavement And Drainage System At Mohallah, Jamal Abad, Mohallah Near Jadeed Electronic Workshop Uc Jamra	14.440	0.329	4340	18.03.2026 2:00 PM	18.03.2026 01:00 PM

64.	Construction Of Street Pavement Near Masjid Anwar Musawer Street ,Mahllah Numan Gull Street, Speen Jumat Street,Masjid Anwar Mustafa Street , Govt Primery School Jalala Street At Uc Jalala	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
65.	Construction Of Street Pavement Dawakhan Kali Streee Dawa Khan Near Janzeb Form ,Mian Issa Road Near Mcb Bank Street,Mohallah Wahab, Near Canal, Streee Wahaab At Uc Mian Issa	15.000	0.340	4500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
66.	Construction Of Street Pavement Near Gulshan Abad Polic Chokay Imran Street,Mohallah Umar Ali Street 1 Uc Makori Near Village Masjid, Sholbla Road Near M Alam Mohallah Street,Amjid Street Near Jalala Bridge ,Kaka Mohalla Mukhtyar Street , Nawab Street Opposite Of Misjid Quba, Near Wss Issar Khawar Niyaz Street At Uc Makori	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
67.	Construction Of Street Pavement Shezad Town Near Parkho Road Street 1 ,Shezad Town Near Parkho Road Street 2,Oposite Shezad Town Street Gulnabi,Near Railway Station Street Drainage Systemage Systemage System,Station Korona Street Jawed,Khatkali Korona Street1 Parkho Road Sulaiman,Ihtesham House Sanga Road,Street Dewan Khel Near Masjid Asmail ,Street Ali Rahman Ustaz Gruty Shah,Street Janzeb Gruty Shah,Street Saeed Mahola Gruty Shah, Street Zainullah Mohalla At Uc Parkho	15.000	0.340	4500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
68.	Construction Of Street Pavement Mahilla Molla Baba Street 1,Patgi Khan Street Near Mahalla Molala Baba,Near Main Bazar Akram Street,Near Main Bazar Akram Street,Near Main Bazar Mir Ahmad,Masaood Street Opposite Of Bazar,Mohallah Kaka Khail , Ashfaq Street,Rahmaan Street Near Primpiry Schol Pirsadi,Near Canal Road Qaiser Street ,Near Town Phase 1, Momtaz Street,Mohallah Khan Ali Street Near Bazar,Farman House Street Near Dr Habib Clinic,Shahfahad Street Near Asif Qilla At Uc Pirsadi	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
69.	Construction Of Street Pavement Naim Muhammad Street, Near Khatako Kali, Farooq Street Near Rabnwaz Band,Babo Mahlaa Street Near Govt Higher School ,Aziz Ullah Street Rabnawaz Banda,Faraz Street Near Almuslim Pubic School At Uc Shergarh	10.000	0.209	3000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
70.	Construction Of Street Pavement And Drainage System At Munawar Street Near By Shezad Town Uc Parkho, Street Sadad Gujar Near Mian Bazar Uc Lunkhawar, Street Sadad Gujar Near Mian Bazar Uc Main Essa,Street Station Drainage Systemage Systemage System Uc Markori,Street Dewan Khel Qamar Kali Hatiyan,Street 2 Dewan Khel Qamar Ali,Street Dewan Khel Sabir Street Near School Pirsadi,Street Dewan Khel Gahor At Uc Shergarh, Street Sulaiman Near Khat Kali ,Street 3 Near Ihtesham Form House, Street Dewan Khel Near Masjid Asmail ,Street Shafaqat At Parkho Station	20.000	0.440	6000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
71.	Construction Of Street Pavement And Drainage System At Mohallahs, Cemetry Qabristan,Umar Abad Qilla Hajji Saifullah Road Itehad Colony Uc Jalala	50.000	1.040	15000	18.03.2026 12:00 PM	18.03.2026 01:00 PM
72.	Construction Of Street Pavement And Drainage System At Mohallahs, Inzergai Bala, Mamoti Katlang,Babozai Katlang,Faqir Abad Uc Katlang-1	4.800	0.100	1440	18.03.2026 12:00 PM	18.03.2026 01:00 PM
73.	Construction Of Street Pavement And Drainage System At Mohallahs,Bar Cham Turabaz Klay, Hawal Dad Banda, Sudan Bandauc Katlang-2	4.900	0.102	1470	18.03.2026 12:00 PM	18.03.2026 01:00 PM
74.	Construction Of Street Pavement And Drainage System At Mohallahs,Salak Road, Near Canal Kati Khel Uc Kati Ghari	4.800	0.100	1440	18.03.2026 12:00 PM	18.03.2026 01:00 PM
75.	Construction Of Street Pavement And Drainage System At Mohallahs,Tazagram Chowk,Babar Banda,Diyar Khan Banda, Mianji Banda Uc Qasmi	4.800	0.100	1440	18.03.2026 12:00 PM	18.03.2026 01:00 PM
76.	Construction Of Street Pavement And Drainage System At Mohallahs,Exchange Mohalla, Khawar Gadi Mahalla Barat Khel Uc Babozai	4.800	0.100	1440	18.03.2026 12:00 PM	18.03.2026 01:00 PM

77.	Construction Of Street Pavement And Drainage System At Mohallahs,Chail Dheri Klay Uc Baizo Kharkai	4.800	0.100	1440	18.03.2026 12:00 PM	18.03.2026 01:00 PM
78.	Sanitation Scheme At Moh: Mamutyan, Pandheri And Sawaldher Raod At Uc Bakhshali	6.000	0.129	1800	18.03.2026 12:00 PM	18.03.2026 01:00 PM
79.	Sanitation Scheme At Moh: Main Sawaldher Road, Miagan Kale, Anar Gul Sawaldher, Masjid Minaar Uc Sawaldher	6.000	0.129	1800	18.03.2026 12:00 PM	18.03.2026 01:00 PM
80.	Sanitation Scheme At Moh: Sali Shah Masjid, Gul Abad Kata Khat Kale Vc Kata Khat	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
81.	Construction Of Street Pavement & Drainage System At Mohallah Water Tanki & Gul Abad Vc Kata Khat	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
82.	Construction Of Street Pavement & Drainage System At Mohallah Balar Khwar, Mohallah Miagan Vc Kotar Pan	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
83.	Construction Of Street Pavement & Drainage System At Mohallah Kuz Mado Dheri & Mohallah Bar Mado Dheri Vc Bari Kab	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
84.	Construction Of Street Pavement & Drainage System At Mohallah Garyala Payeen Vc Garyala	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
85.	Construction Of Street Pavement & Drainage System At Mohallah Nehr Ghara And Mohallah Daggar Road Vc Bhai Khan	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
86.	Construction Of Street Pavement & Drainage System At Mohallah Bazar And Mohallah Madrassa Fauji Colony Vc Charguli	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
87.	Construction Of Street Pavement & Drainage System At Mohallah College And Mohallah Bar Cham Vc Khair Abad	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
88.	Construction Of Street Pavement & Drainage System At Mohallah Kaka Khel And Mohallah Kuz Kande Vc Surkh Dheri	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
89.	Construction Of Street Pavement & Drainage System At Mohallah Masjid Al Noor Vc Machi	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
90.	Construction Of Street Pavement & Drainage System At Mohallah Ghulaman, And Mohallah Giddary Vc Jalal	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
91.	Construction Of Street Pavement & Drainage System At Mohallah Fejar And Mohallah Myanz Kande Vc Taja	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
92.	Construction Of Street Pavement & Drainage System At Mohallah Nehar And Mohallah Gul Bahar Vc Jamal Garhi-I	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
93.	Construction Of Street Pavement & Drainage System At Mohallah Sher Abad Vc Jungara	2.000	0.044	600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
94.	Construction Of Street Pavement And Drainage System At Mohalla Par Ismailkheel Jhangir Abad Iqda Koroona Uc Ghari Daulatzai	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
95.	Construction Of Street Pavement And Drainage System At Near Hujra Haji Sher Alam Koroona Baghicha Dheri(Budseri)	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
96.	Construction Of Street Pavement And Drainage System At Mohalla Kombar Uc Mayar	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
97.	Construction Of Street Pavement And Drainage System At Mohalla Zahid And Amjid Korroona Uc Shahmatpur	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
98.	Construction Of Street Pavement And Drainage System At Mohallah Gps Akhtar Abad Sawabi Road Uc Bala Ghari	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
99.	Construction Of Street Pavement And Drainage System At Mohallah Manz Jumat (Ahmad Koroona) Uc Kot Ismailzaai	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
100.	Construction Of Street Pavement And Drainage System At Mohalla Bhabo Batagram Uc Kot Daulatzai	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
101.	Construction Of Street Pavement And Drainage System At Near Bhu Uc Muhib Banda (Zandi & Kagan)	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
102.	Construction Of Street Pavement And Drainage System At Mohallah Balierkhel Fahim Jan Korona Uc Gumbat	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
103.	Construction Of Street Pavement And Drainage System At Near Masjid Akbar Abad Terwato Uc Ghari Ismailzai	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
104.	Construction Of Street Pavement And Drainage System At Mohalla Gulshan Abad Uc Muhib Banda	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM

105.	Construction Of Street Pavement And Drainage System Att Mohalla Aurangzeb Nazim Vc Budseri	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
106.	Construction Of Street Pavement And Drainage System At Mohalla Qazi Bazidin Badshah Masjid Uc Mayor	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
107.	Construction Of Street Pavement And Drainage System At Mohalla Masjid-E-Umar Ibn Khattab Chamdheri Uc Bala Ghari	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
108.	Contruction Of Street Pavement And Drainage System At Malik Abad Uc Mohabat Abad	2.000	0.044	600	18.03.2026 12:00 PM	18.03.2026 01:00 PM
109.	Construction Of Street Pavement And Drainage System At Afsar Khan Near Bhu Muhabat Abad Uc Muhabat Abad(Ghareeb Abad)	4.000	0.089	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
110.	Construction Of Street Pavement And Drainage System At Mohalla Rustam Khell Lether House Merchants Road Uc Mardan Khass	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
111.	Construction Of Street Pavement And Drainage System At Mohalla Mandori Uc Parhothi Chakhothi And Dagai	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
112.	Construction Of Street & Drainage System At Mohallah Mulyano & Mohallah Adda Vc Saro Shah	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
113.	Construction Of Street & Drainage System At Mohallah Dheri Baba Vc Rural Mardan -I	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
114.	Construction Of Street & Drainage System At Mohalla Gurdas Kili Vc Rural Mardan -Ii	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
115.	Construction Of Street & Drainage System At Mohallah Srikh, Guli Bagh & Mushkat Vc Sawaldher-I	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
116.	Construction Of Street & Drainage System At Mohallah Nazam Garhi & Mohallah Roghani Vc Sawaldher-Ii	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
117.	Construction Of Street & Drainage System At Mohallah Kuz Kande & Mohallah Qabla Cham Vc Kandar	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
118.	Construction Of Street & Drainage System At Mohallah Govt High School Qasim Vc Qasim	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
119.	Construction Of Street & Drainage System At Mohallah Gado Banda Vc Sharif Abad	4.000	0.084	1200	18.03.2026 12:00 PM	18.03.2026 01:00 PM
120.	Construction Of Street & Drainage System At Mohallah Miagan, Joni Khel & Balar Khel Vc Gumbat-I	4.500	0.094	1350	18.03.2026 12:00 PM	18.03.2026 01:00 PM
121.	Construction Of Street & Drainage System At Mohallah Dhaki, Sharif Khel & Tawas Khel Vc Gumbat-Ii	4.500	0.094	1350	18.03.2026 12:00 PM	18.03.2026 01:00 PM
122.	Construction Of Street & Drainage System At Mohallah Mehmood Abad & Geedar Vc Mehmood Abad	3.000	0.064	900	18.03.2026 12:00 PM	18.03.2026 01:00 PM
123.	Construction Of Street & Drainage System At Mohallah Gharib Abad Vc Mayar-I	3.500	0.074	1050	18.03.2026 12:00 PM	18.03.2026 01:00 PM
124.	Construction Of Street & Drainage System At Mohallah Gulshan Abad Vc Mayar-Ii	3.500	0.074	1050	18.03.2026 12:00 PM	18.03.2026 01:00 PM
125.	Construction Of Street & Drainage System At Mohallah Batagram Vc Kot Daulat Zai	3.000	0.064	900	18.03.2026 12:00 PM	18.03.2026 01:00 PM
126.	Construction Of Street & Drainage System At Mohallah Khwar Vc Kot Ismail Zai	3.000	0.064	900	18.03.2026 12:00 PM	18.03.2026 01:00 PM
127.	Construction Of Street & Drainage System At Mohallah Bajoro Koroona Vc Bagh E Irum	3.000	0.064	900	18.03.2026 12:00 PM	18.03.2026 01:00 PM
128.	Construction Of Street Pavement Mahllah Kareem Abad Near Cricket Ground Rahimjan Street ,Near Jewar Road Mohalla Amjid Dr.Amjid Street,Near Ghazali Puplic School Mohallah Yaser Street, Batai Korona Mohallah Ishaq Street-1 At Uc Hatiyan	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
129.	Construction Of Street Pavement Near Moti Banda Chowak Rashid Abad Street, Mohallah Fahad Khna Near Shadand Chawak Street,Near Hasar Qabristan , Mohallah Norahaman Street,Jan Said Kornana Street 1 At Uc Lundkhawar	5.000	0.104	1500	18.03.2026 12:00 PM	18.03.2026 01:00 PM
130.	Construction Of Sanitation Scheme At Gulmaira Mohallah Abubakar Street Near Ohr In Mardan	3.660	0.077	1098	18.03.2026 12:00 PM	18.03.2026 01:00 PM

131.	Construction Of Solar Base Pressure Pump At Mohallah Sher Abad Jungara	0.608	0.021	182	18.03.2026 12:00 PM	18.03.2026 01:00 PM
132.	Construction Of Solar Based Pressure Pumps At Anwar Shah Banda, Umardher Kale, Ghurshuto Kale Machi, Jafar Abad Machi, Marghano Shah Machi, Rahman Uddin Banda And Madrassah Ayesha Siddiqi Machi	4.393	0.097	1317	18.03.2026 12:00 PM	18.03.2026 01:00 PM

**TERMS & CONDITIONS: -**

1. Bidding documents including BOQ & instruction to bidders can be downloaded from PHED website [www.phedkp.gov.pk](http://www.phedkp.gov.pk).
2. A pre-bid meeting will be held on **11.03.2026** at **02:00 PM** in the office of the undersigned.
3. Bid will be opened in the presence of the Contractors or their authorized representative who opt to be present.
4. The Bid Security (in original), Additional Security (in original), and detail rate analysis shall be submitted as per KPPRA Notification No. S.R.O.(14)/Vol: 1-24/2021-22/6058-71 Dated Peshawar, the May 10<sup>th</sup>, 2022, along with the bidding documents in a sealed envelope before the designated closing time of the Bid submission to the office of the undersigned.
5. All bidders shall enter the details of the bid security and, where applicable as per Notification issued by KPPRA No. S.R.O. (29)/Vol: 1-40/2025-26 dated 29.10.2025,
6. Each bidder must attach photocopies of PEC Registration Certificate (Valid), Enlistment Certificate, and Active Taxpayer Certificate of FBR and KPRA with each work bidding document.
7. Incomplete / Conditional Bids with unattested cutting / overwriting/disfiguring shall be considered as Non-Responsive.
8. In case of equal rates of two or more bidders, their bids shall be evaluated on the best prevailing practices/toss base.
9. Bidders who fail to meet the specified conditions or submit incomplete documents in any aspect shall be liable to rejection.
10. The Competent Authority reserves the right to reject any or all the bids as per the provision contained in rule 47 of KPPRA Rules 2014.
11. Venue of Bid Opening is office of the Executive Engineer PHE Division Mardan.

**EXECUTIVE ENGINEER**